Union County Improvement Authority BID SPECIFICATIONS
Union County Government Complex November 8, 2023

SECTION 321313 CONCRETE PAVING

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. Section Includes:

1. Curbs and gutters.

2. Sidewalks.

3. Entrance Pads at Doorways
4. Equipment pads

B.  Related Sections include the following:

1. Division 01 Section, “Construction Waste Management”

2. Division 03 Section, “Cast-in-Place Concrete” for general building applications of
concrete.

3. Division 32 Section "Concrete Paving Joint Sealants" for joint sealants in expansion and

contraction joints within concrete paving and in joints between concrete paving and
asphalt paving or adjacent construction.
4. Site Wide Materials Management Plan

1.3 DEFINITIONS

A. Cementitious Materials: Portland cement alone or in combination with one or more of blended
hydraulic cement, fly ash and other pozzolans, and ground granulated blast-furnace slag.

1.4 SUBMITTALS

A.  Product data for each type of manufactured material and product indicated, including reinforcement
and forming accessories, admixtures, joint systems, curing compounds, dry-shake finish materials,
and others if requested by Architect.

B.  Design Mixes: For each concrete pavement mix. Include alternate mix designs when
characteristics of materials, project conditions, weather, test results, or other circumstances
warrant adjustments.

C.  Material Test Reports: From a qualified testing agency indicating and interpreting test results
for compliance of the following with requirements indicated, based on comprehensive testing

of current materials:

D.  Material Certificates: Material certificates in lieu of material laboratory test reports when
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permitted by Architect. Signed by manufacturers certifying that each of the following materials
com- plies with requirements:

1. Cementitious materials and aggregates.
2. Steel reinforcement and reinforcement accessories.
3. Fiber reinforcement.
4. Admixtures.
5. Curing compounds.
6. Applied finish materials.
7. Bonding agent or adhesive.
8. Joint fillers.
E. Minutes of pre-installation conference.
1.5 QUALITY ASSURANCE

A.  Installer Qualifications: An experienced installer who has completed concrete and pavement
work similar in material, design, and extent to that indicated for this Project and whose work
has resulted in construction with a record of successful in-service performance.

B.  Manufacturer Qualifications: Manufacturer of ready-mixed concrete products complying with
ASTM C 94 requirements for production facilities and equipment.

1. Manufacturer must be certified according to the National Ready Mix Concrete
Association's Plant Certification Program.

C.  Testing Agency Qualifications: The Contractor is responsible for providing an independent
testing agency, acceptable to authorities having jurisdiction, qualified according to ASTM C
1077 and ASTM E 329 to conduct the testing indicated, as documented according to ASTM
E 548.

D.  Source Limitations: Obtain each type or class of cementitious material of the same brand from
the same manufacturer's plant and each aggregate from one source.

E. ACI Publications: Comply with ACI 301, "Specification for Structural Concrete," unless
modified by the requirements of the Contract Documents.

F.  Concrete Testing Service: Engage a qualified independent testing agency to perform material
evaluation tests and to design concrete mixes.

1. Before installing Portland cement concrete paving, meet with representatives of authorities
having jurisdiction, Owner, Architect, consultants, independent testing agency, and other
concerned entities to review requirements. Notify participants at least 3 working days before
conference.

G.  Preinstallation Conference: Conduct conference at Project site to comply with requirements in
Division 1 Section "Project Meetings."
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1. Before submitting design mixes, review concrete pavement mix design and examine
procedures for ensuring quality of concrete materials. Require representatives of each
entity directly concerned with concrete pavement to attend, including the following:

Contractor's superintendent.

Independent testing agency responsible for concrete design mixes.
Ready-mix concrete producer.

Concrete subcontractor.

;o o

1.6 PROJECT CONDITIONS

A.  Traffic Control: Maintain access for vehicular and pedestrian traffic as required for other
construction activities.

PART 2 - PRODUCTS
2.1 Use the following:
A. Concrete pavement minimum 4" thick in traffic islands and where indicated.
1. Provide minimum 3,500 psi concrete with 6x6x6 welded wire mesh.

B. Heavy-duty concrete paving minimum 6" thick at loading docks and other locations subject to
truck traffic and where indicated.

1. Provide minimum 4,500 psi concrete with #3 steel reinforcement at 12" o.c.
2. Provide 2" x 18" epoxy coated joint dowel pins at 2’-0" o.c. at all expansion joints.

2.2 FORMS

A. Form Materials: Plywood, metal, metal-framed plywood, or other approved panel-type
materials to provide full-depth, continuous, straight, smooth exposed surfaces.

1. Use flexible or curved forms for curves of a radius 100 feet (30.5 m) or less.
B.  Form-Release Agent: Commercially formulated form-release agent that will not bond with,

stain, or adversely affect concrete surfaces and will not impair subsequent treatments of
concrete surfaces.

23 STEEL REINFORCEMENT

A. Plain-Steel Welded Wire Fabric: ASTM A 185, fabricated from as-drawn steel wire into flat
sheets.

B. Deformed-Steel Welded Wire Fabric: ASTM A 497, flat sheet.

C.  Epoxy-Coated Welded Wire Fabric: ASTM A 884/A 884M, Class A, plain steel.
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D.  Reinforcement Bars: ASTM A 615/A 615M, Grade 60 (Grade 420), deformed.

E. Epoxy-Coated Reinforcement Bars: ASTM A 775/A 775M; with ASTM A 615/A
615M, Grade 60 (Grade 420), deformed bars.

F.  Steel Bar Mats: ASTM A 184/A 184M; with ASTM A 615/A 615M, Grade 60 (Grade
420), deformed bars; assembled with clips.

G. Plain Steel Wire: ASTM A 82, as drawn.
H.  Epoxy-Coated Wire: ASTM A 884/A 884M, Class A coated, plain steel.

L Joint Dowel Bars: Plain steel bars, ASTM A 615/A 615M, Grade 60 (Grade 420). Cut
bars true to length with ends square and free of burrs.

J. Epoxy-Coated Joint Dowel Bars: ASTM A 775/A 775M; with ASTM A 615/A 615M,
Grade 60 (Grade 420), plain steel bars.

K.  Tie Bars: ASTM A 615/A 615M, Grade 60 (Grade 420), deformed.

L.  Hook Bolts: ASTM A 307, Grade A (ASTM F 568M, Property Class 4.6), internally and
externally threaded. Design hook-bolt joint assembly to hold coupling against pavement form
and in position during concreting operations, and to permit removal without damage to
concrete or hook bolt.

M.  Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening
reinforcement bars, welded wire fabric, and dowels in place. Manufacture bar supports
according to CRSI's "Manual of Standard Practice" from steel wire, plastic, or precast concrete
or fiber-reinforced concrete of greater compressive strength than concrete, and as follows:

1. Equip wire bar supports with sand plates or horizontal runners where base material
will not support chair legs.
2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer

coated wire bar supports.

N.  Epoxy Repair Coating: Liquid two-part epoxy repair coating, compatible with epoxy coating
on reinforcement.

2.4 CONCRETE MATERIALS
A. Portland Cement: ASTM C 150, Type L.
1. Use one brand of cement throughout Project unless otherwise acceptable to Architect.

B.  Fly Ash: ASTM C 618, TypeF.

C. Normal-Weight Aggregates: ASTM C 33, Class 4, and as follows. Provide aggregates from a
single source.

CONCRETE PAVING 321313-4



Union County Improvement Authority BID SPECIFICATIONS
Union County Government Complex November 8, 2023

2.5

2.6

2.7

1.  Maximum Aggregate Size: 1-1/2 inches.
. Do not use fine or coarse aggregates that contain substances that cause spalling.
3. Local aggregates not complying with ASTM C 33 that have been shown to produce
concrete of adequate strength and durability by special tests or actual service may be used
when acceptable to Architect.

Water: Potable, ASTM C 94.

FIBER REINFORCEMENT

Synthetic Fiber: Fibrillated polypropylene fibers engineered and designed for use in concrete
pavement, complying with ASTM C 1116, Type IIL, 1/2 to 1 inch (13 to 25 mm) long.
Synthetic Fiber: Fibrillated or monofilament polypropylene fibers engineered and designed for
use in concrete pavement, complying with ASTM C 1116, Type II1, 1/2 to 1 inch (13 to 25 mm)
long.

Available Products: Subject to compliance with requirements, products that may be
incorporated into the Work include, but are not limited to, the following:

1. Fibrillated Fibers:

a. Fibrasol F; Axim Concrete Technologies.

b. Fibermesh; Fibermesh, Div. of Synthetic Technologies.

c. Forta CR; Forta Corporation.

d. Grace Fibers; W. R. Grace & Co., Construction Products Div.
CURING MATERIALS

Absorptive Cover: AASHTO M 182, Class 2, burlap cloth made from jute or kenaf, weighing
approximately 9 oz. /sq. yd. (305 g/sq. m) dry.

Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene
sheet.

Water: Potable.

Evaporation Control: Monomolecular film-forming compound applied to exposed concrete slab
surfaces for temporary protection from rapid moisture loss.

RELATED MATERIALS
Expansion- and Isolation-Joint-Filler Strips: ASTM D 1751, asphalt-saturated cellulosic fiber.

Coloring Agent: ASTM C 979, synthetic mineral-oxide pigments or colored water-
reducing admixtures; color stable, nonfading and resistant to lime and other alkalis.

1. Color: As selected by Owner from manufacturer's full range.
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C.  Use thermoplastic paint and local standards for crosswalk markings and all striping within
public right-of-way.

1. Basis of Design: Sherwin-Williams Smart Mark Alkyd Thermoplastic Pavement
Marking.
a. Comply with AASHTO M249.
b Extrude at 120-mil thickness and heat fuse.
c. Provide glass traffic beads complying with AASHTO M247 Type 1.
d Color: White, unless otherwise indicated.

D.  On-Site Striping

1. Basis of Design for on-site striping not otherwise indicated: Zoneline Traffic and Zone
Marking Paint as manufactured by PPG Architectural Finishes, Inc., Pittsburgh, PA.

2. Apply two coats of undiluted Traffic and Zone Marking Paint in accordance with
manufacturer’s recommendations.

E. Pavement marking colors: Three standard colors of traffic and zone paint shall be used:
WHITE, YELLOW and Handicap BLUE.

1. Use WHITE to define the parking stalls.

2. Use YELLOW to define traffic islands and loading/service areas (including the
chevrons).

3. Use WHITE for direction-of-travel arrows and associated lettering. Lettering size as
indicated; 1'-6” minimum height.

4. Use BLUE for the aisle aligned with the pedestrian ramp between handicap parking

stalls.

Use BLUE for barrier-free parking stall designation.

Use YELLOW for dashed lane and/or centerline markings.

Use YELLOW for exposed face of concrete curb at drop-off zones, no-parking zones

and where indicated.

AN

2.8 CONCRETE MIXTURES
A.  Prepare design mixes, proportioned according to ACI211.1 and ACI 301, for each type and

strength of normal-weight concrete determined by either laboratory trial mixes or field
experience.

B.  Use a qualified independent testing agency for preparing and reporting proposed mix
designs for the trial batch method.

1. Do not use Owner's field quality-control testing agency as the independent testing
agency.

C.  Proportion mixes to provide concrete as indicated on plans with the following properties:
1. Compressive Strength (28 Days): 4500 psi (Class B).

2. Compressive Strength (28 Days): 4000 psi (Class C).
3. Slump Limit at point of placement: 3 inches
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2.9

Cementitious Materials: Limit percentage, by weight, of cementitious materials other than
Port- land cement according to ACI 301 requirements for concrete exposed to deicing
chemicals.

Add air-entraining admixture at manufacturer's prescribed rate to result in concrete at point
of placement having an air content of 2.5 to 4.5 percent.

CONCRETE MIXING

Ready-Mixed Concrete: Comply with requirements and with ASTM C 94 and ASTM C 1116.

1. When air temperature is between 85 deg F (30 deg C) and 90 deg F (32 deg C), reduce
mixing and delivery time from 1-1/2 hours to 75 minutes; when air temperature is above
90 deg F (32 deg C), reduce mixing and delivery time to 60 minutes.

2. Provide batch ticket for each batch discharged and used in the Work, indicating Project
identification name and number, date, mix type, mix time, quantity, and amount of water.

PART 3 EXECUTION

3.1

A.

3.2

33

34

CONSTRUCTION WASTE MANAGEMENT

The contractor, subcontractors, and their personnel shall follow the procedures and practices
for waste separation, collection and transport as defined in the contractor’s “Waste
Management Plan” as required by Division 01 Section "Construction Waste Management."

PREPARATION
Proof-roll prepared subbase surface to check for unstable areas and verify need for additional
compaction. Proceed with pavement only after nonconforming conditions have been corrected

and subgrade is ready to receive pavement.

Remove loose material from compacted subbase surface immediately before placing concrete.

EDGE FORMS AND SCREED CONSTRUCTION

Set, brace, and secure edge forms, bulkheads, and intermediate screed guides for pavement
to required lines, grades, and elevations. Install forms to allow continuous progress of work
and so forms can remain in place at least 24 hours after concrete placement.

Clean forms after each use and coat with form release agent to ensure separation from concrete
without damage.

STEEL REINFORCEMENT

General: Comply with CRSI's "Manual of Standard Practice" for fabricating reinforcement and
with recommendations in CRSI's "Placing Reinforcing Bars" for placing and supporting

CONCRETE PAVING 321313-7



Union County Improvement Authority BID SPECIFICATIONS

Union County Government Complex November 8, 2023
reinforcement.
L. Apply epoxy repair coating to uncoated or damaged surfaces of epoxy-coated
reinforcement.
B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials.

C.  Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during
concrete placement. Maintain minimum cover to reinforcement.

D. Install welded wire fabric in lengths as long as practicable. Lap adjoining pieces at least one
full mesh, and lace splices with wire. Offset laps of adjoining widths to prevent continuous laps
in either direction.

E. Install fabricated bar mats in lengths as long as practicable. Handle units to keep them flat and
free of distortions. Straighten bends, kinks, and other irregularities, or replace units as required
before placement. Set mats for a minimum 2-inch (50-mm) overlap to adjacent mats.

3.5 JOINTS

A.  General: Construct construction, isolation, and contraction joints and tool edgings true to line
with faces perpendicular to surface plane of concrete. Construct transverse joints at right angles
to centerline, unless otherwise indicated.

1. When joining existing pavement, place transverse joints to align with previously placed
joints, unless otherwise indicated.

B.  Construction Joints: Set construction joints at side and end terminations of pavement and at lo-
cations where pavement operations are stopped for more than one-half hour, unless pavement
terminates at isolation joints.

C.  Isolation Joints: Form isolation joints of preformed joint-filler strips abutting concrete curbs,
catch basins, manholes, inlets, structures, walks, other fixed objects, and where indicated.

1. Locate expansion joints at intervals of 20 feet, unless otherwise indicated.

2. Extend joint fillers full width and depth of joint.

3. Terminate joint filer less than 1/2 inch (12 mm) or more than 1 inch (25 mm) below
finished surface if joint sealant is indicated.

4. Place top of joint filler flush with finished concrete surface if joint sealant is not
indicated.

5. Furnish joint fillers in one-piece lengths. Where more than one length is required, lace or
clip joint-filler sections together.

6. Protect top edge of joint filler during concrete placement with metal, plastic, or other

temporary preformed cap. Remove protective cap after concrete has been placed on both
sides of joint.

D. Install dowel bars and support assemblies at joints where indicated. Lubricate or asphalt-coat
one-half of dowel length to prevent concrete bonding to one side of joint.
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3.6

Contraction Joints: Form weakened-plane contraction joints, sectioning concrete into areas as
indicated. Construct contraction joints for a depth equal to at least one-fourth of the concrete
thickness, as follows:

1. Grooved Joints: Form contraction joints after initial floating by grooving and finishing
each edge of joint with groover tool to the following radius. Repeat grooving of
contraction joints after applying surface finishes. Eliminate groover marks on concrete
surfaces.

a. Radius: 1/4 inch (6 mm).

2. Sawed Joints: Form contraction joints with power saws equipped with shatterproof
abrasive or diamond-rimmed blades. Cut 1/8-inch- (3-mm-) wide joints into concrete
when cutting action will not tear, abrade, or otherwise damage surface and before
developing random contraction cracks.

Depth of Joint at least % of slab depth or 1” Min whichever is greater.

Joints are to be cut after the slab has been finished — within 4 hours in Hot weather and
12 hours in cold weather.

Cut % of the reinforcing steel at the joint.
Edging: Tool edges of pavement, gutters, curbs, and joints in concrete after initial floating with

an edging tool to the following radius. Repeat tooling of edges after applying surface finishes.
Eliminate tool marks on concrete surfaces.

1. Radius: 1/4 inch (6 mm).

CONCRETE PLACEMENT

Inspection: Before placing concrete, inspect and complete formwork installation, reinforcement
steel, and items to be embedded or cast in. Notify other trades to permit installation of their
work.

Remove snow, ice, or frost from subbase surface and reinforcement before placing concrete.
Do not place concrete on frozen surfaces.

Moisten subbase to provide a uniform dampened condition at the time concrete is placed. Do
not place concrete around manholes or other structures until they are at the required finish

elevation and alignment.

Comply with requirements and with recommendations in ACI304R for measuring, mixing,
transporting, and placing concrete.

Do not add water to concrete during delivery, or during placement.

Deposit and spread concrete in a continuous operation between transverse joints. Do not push
or drag concrete into place or use vibrators to move concrete into place.
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G.  Consolidate concrete by mechanical vibrating equipment supplemented by hand-spading, rod-
ding, or tamping. Use equipment and procedures to consolidate concrete according to
recommendations in ACI 309R.

1. Consolidate concrete along face of forms and adjacent to transverse joints with an inter-
nal vibrator. Keep vibrator away from joint assemblies, reinforcement, or side forms.
Use only square-faced shovels for hand-spreading and consolidation. Consolidate with
care to prevent dislocating reinforcement, dowels, and joint devices.

H.  Place concrete in two operations; strike off initial pour for entire width of placement and to
the required depth below finish surface. Lay welded wire fabric or fabricated bar mats
immediately in final position. Place top layer of concrete, strike off, and screed.

1. Remove and replace portions of bottom layer of concrete that have been placed more than
15 minutes without being covered by top layer or use bonding agent if approved by
Architect.
L Screed pavement surfaces with a straightedge and strike off. Commence initial floating using

bull floats or darbies to form an open textured and uniform surface plane before excess moisture
or bleed water appears on the surface. Do not further disturb concrete surfaces before beginning
finishing operations or spreading dry-shake surface treatments.

J. Curbs and Gutters: When automatic machine placement is used for curb and gutter placement,
submit revised mix design and laboratory test results that meet or exceed requirements. Pro-
duce curbs and gutters to required cross section, lines, grades, finish, and jointing as specified
for formed concrete. If results are not approved, remove and replace with formed concrete.

K.  Slip-Form Pavers: When automatic machine placement is used for pavement, submit revised
mix design and laboratory test results that meet or exceed requirements. Produce pavement to
required thickness, lines, grades, finish, and jointing as required for formed pavement.

1. Compact sub-base and prepare subgrade of sufficient width to prevent displacement
of paver machine during operations.

L. When adjoining pavement lanes are placed in separate pours, do not operate equipment on
concrete until pavement has attained 85 percent of its 28-day compressive strength.

M.  Cold-Weather Placement: Comply with ACI 306.1 and as follows. Protect concrete work from
physical damage or reduced strength that could be caused by frost, freezing actions, or low
temperatures.

1. When air temperature has fallen to or is expected to fall below 40 deg F (4.4 deg C),
uniformly heat water and aggregates before mixing to obtain a concrete mixture
temperature of not less than 50 deg F (10 deg C) and not more than 80 deg F (27 deg
C) at point of placement.

2. Do not use frozen materials or materials containing ice or snow.

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents
or chemical accelerators, unless otherwise specified and approved in mix designs.
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3.7

3.8

Hot-Weather Placement: Place concrete according to recommendations in ACI 305R and as
follows when hot-weather conditions exist:

1. Cool ingredients before mixing to maintain concrete temperature at time of placement
be- low 90 deg F (32 deg C). Chilled mixing water or chopped ice may be used to
control temperature, provided water equivalent of ice is calculated to total amount of
mixing water. Using liquid nitrogen to cool concrete is Contractor's option.

2. Cover reinforcement steel with water-soaked burlap so steel temperature will not exceed
ambient air temperature immediately before embedding in concrete.
3. Fog-spray forms, reinforcement steel, and subgrade just before placing concrete. Keep

subgrade moisture uniform without standing water, soft spots, or dry areas.

CONCRETE FINISHING

General: Wetting of concrete surfaces during screeding, initial floating, or finishing operations
is prohibited.

Float Finish: Begin the second floating operation when bleed-water sheen has disappeared and
the concrete surface has stiffened sufficiently to permit operations. Float surface with power-
driven floats, or by hand floating if area is small or inaccessible to power units. Finish surfaces
to true planes. Cut down high spots and fill low spots. Refloat surface immediately to uniform
granular texture.

1. Fine Smooth: Draw a soft bristle broom across float-finished concrete surface
perpendicular to line of traffic to provide a uniform, fine-line texture.

CONCRETE PROTECTION AND CURING

General: Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures. Comply with ACI 306.1 for cold-weather protection and follow
recommendations in ACI 305R for hot-weather protection during curing.

Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy
conditions cause moisture loss approaching 0.2 1b./sq. ft. x h (1 kg/sq. m x h) before and during
finishing operations. Apply according to manufacturer's written instructions after placing,
screeding, and bull floating or darbying concrete, but before float finishing.

Begin curing after finishing concrete, but not before free water has disappeared from concrete
surface.

Curing Methods: Cure concrete by moisture curing, moisture-retaining-cover curing, curing
compound, or a combination of these as follows:

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days with the
following materials:
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a. Water.
Continuous water-fog spray.
c. Absorptive cover, water saturated, and kept continuously wet. Cover concrete

surfaces and edges with 12-inch (300-mm) lap over adjacent absorptive covers.

2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining
cover for curing concrete, placed in widest practicable width, with sides and ends lapped
at least 12 inches (300 mm), and sealed by waterproof tape or adhesive. Immediately
repair any holes or tears during curing period using cover material and waterproof tape.

3. Curing Compound: Apply uniformly in continuous operation by power spray or roller
according to manufacturer's written instructions. Recoat areas subjected to heavy rainfall

within three hours after initial application. Maintain continuity of coating and
repair damage during curing period.

3.9 PAVEMENT TOLERANCES
A.  Comply with tolerances of ACI 117 and as follows:

I. Elevation: 1/4 inch (6 mm).

2. Thickness: Plus 3/8 inch (9 mm), minus 1/4 inch (6 mm).

3. Surface: Gap below 10-foot- (3-m-) long, unleveled straightedge not to exceed 1/4
inch (6 mm).

4. Lateral Alignment and Spacing of Tie Bars and Dowels: 1 inch (25 mm).

Vertical Alignment of Tie Bars and Dowels: 1/4 inch (6 mm).

6. Alignment of Tie-Bar End Relative to Line Perpendicular to Pavement Edge: 1/2
inch (13 mm).

7. Alignment of Dowel-Bar End Relative to Line Perpendicular to Pavement Edge:
Length of dowel 1/4 inch per 12 inches (6 mm per 300 mm).

8. Joint Spacing: 3 inches (75 mm).

9. Contraction Joint Depth: Plus 1/4 inch (6 mm), no minus.

10.  Joint Width: Plus 1/8 inch (3 mm), no minus.

b

3.10 PAVEMENT MARKING

A. Do not apply pavement-marking paint until layout, colors, and placement have been verified

with Architect.
B.  Allow concrete pavement to cure for 28 days and be dry before starting pavement marking.
C. Sweep and clean surface to eliminate loose material and dust.

D.  Apply paint with mechanical equipment to produce pavement markings of dimensions indicated
with uniform, straight edges. Apply at manufacturer's recommended rates to provide a mini-
mum wet film thickness of 15 mils (0.4 mm).

1. Broadcast glass spheres uniformly into wet pavement markings at a rate of 6 1b./gal.
(0.72 kg/L).

3.11 FIELD QUALITY CONTROL
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A.  Testing Agency: The Contractor is responsible to engage a qualified independent testing and
inspection agency to sample materials, perform tests, and submit test reports during concrete
placement according to requirements specified in this Article.

B.  Testing Services: Testing shall be performed according to the following requirements:

1. Sampling Fresh Concrete: Representative samples of fresh concrete shall be obtained
according to ASTM C 172, except modified for slump to comply with ASTM C 94.

2. Slump: ASTM C 143; one test at point of placement for each compressive-strength test,
but not less than one test for each day's pour of each type of concrete. Additional tests
will be required when concrete consistency changes.

3. Air Content: ASTM C 231, pressure method; one test for each compressive-strength test,
but not less than one test for each day's pour of each type of air-entrained concrete.

4. Concrete Temperature: ASTM C 1064; one test hourly when air temperature is 40
degrees F (4.4 degrees C) and below and when 80 degrees F (27 degrees C) and above,
and one test for each set of compressive-strength specimens.

5. Compression Test Specimens: ASTM C 31/C 31M; one set of four standard cylinders for
each compressive-strength test, unless otherwise indicated. Cylinders shall be molded
and stored for laboratory-cured test specimens unless field-cured test specimens are
required.

6. Compressive-Strength Tests: ASTM C 39; one set for each day's pour of each concrete
class exceeding 5 cu. yd. (4 cu. m), but less than 25 cu. yd. (19 cu. m), plus one set
for each additional 50 cu. yd. (38 cu. m). One specimen shall be tested at 7 days and
two specimens at 28 days; one specimen shall be retained in reserve for later testing
if required.

7. When frequency of testing will provide fewer than five compressive-strength tests for
a given class of concrete, testing shall be conducted from at least five randomly
selected batches or from each batch if fewer than five are used.

8. When total quantity of a given class of concrete is less than 50 cu. yd. (38 cu. m),
Architect may waive compressive-strength testing if adequate evidence of satisfactory
strength is provided.

9. When strength of field-cured cylinders is less than 85 percent of companion laboratory-
cured cylinders, current operations shall be evaluated and corrective procedures shall
be provided for protecting and curing in-place concrete.

10.  Strength level of concrete will be considered satisfactory if averages of sets of three
consecutive compressive-strength test results equal or exceed specified compressive
strength and no individual compressive-strength test result falls below specified
compressive strength by more than 500 psi (3.4 MPa).

C.  Test results shall be reported in writing to Architect, concrete manufacturer, and Contractor
within 24 hours of testing. Reports of compressive-strength tests shall contain Project
identification name and number, date of concrete placement, name of concrete testing agency,
concrete type and class, location of concrete batch in pavement, design compressive strength
at 28 days, concrete mix proportions and materials, compressive breaking strength, and type
of break for both 7- and 28-day tests.

D.  Nondestructive Testing: Impact hammer, sonoscope, or other nondestructive device may be
permitted by Architect but will not be used as the sole basis for approval or rejection.
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E.  Additional Tests: Testing agency shall make additional tests of the concrete when test results
indicate slump, air entrainment, concrete strengths, or other requirements have not been met,
as directed by Architect. Testing agency may conduct tests to determine adequacy of concrete
by cored cylinders complying with ASTM C 42, or by other methods as directed.

3.12 REPAIRS AND PROTECTION

A.  Remove and replace concrete pavement that is broken, damaged, or defective, or does not meet
requirements in this Section.

B.  Drill test cores where directed by Architect when necessary to determine magnitude of cracks
or defective areas. Fill drilled core holes in satisfactory pavement areas with portland cement
concrete bonded to pavement with epoxy adhesive.

C.  Protect concrete from damage. Exclude traffic from pavement for at least 14 days after
placement. When construction traffic is permitted, maintain pavement as clean as possible by
removing surface stains and spillage of materials as they occur.

D. Maintain concrete pavement free of stains, discoloration, dirt, and other foreign material.
Sweep concrete pavement not more than two days before date scheduled for Substantial

Completion inspections.

END OF SECTION 321313
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