Union County Improvement Authority BID SPECIFICATIONS
Union County Government Complex November §, 2023

SECTION 113100 RESIDENTIAL APPLIANCES

PART 1 - GENERAL

1.1

A

1.2

A.

1.3

A.

B.

1.4

A.

1.5

A.

1.6

A.

B.

GENERAL REQUIREMENTS

Work of this Section, as shown or specified, shall be in accordance with the requirements of the
Contract Documents.

SECTION INCLUDES

Work of this Section includes all labor, materials, equipment, and services necessary to
complete the appliances as shown on the drawings and/or specified herein.

RELATED SECTIONS

Sinks and related plumbing fixtures - Division 22.

Electrical - Division 26.

QUALITY ASSURANCE

Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the
necessary crafts and who are completely familiar with the specified requirements and the
methods needed for proper performance of the work of this Section.

SUBMITTALS

Submit catalog cuts, product information and technical data for each appliance.

DELIVERY AND STORAGE

Deliver products to project site in manufacturer's undamaged protective containers.

Delay delivery until spaces to receive them have been fully enclosed and utility rough- ins are
complete.

PART 2 - PRODUCTS

2.1

A.

APPLIANCES

See schedule.

PART 3 - EXECUTION

3.1

A

INSPECTION

Examine the areas and conditions where appliances are to be installed and correct any
conditions detrimental to the proper and timely completion of the work. Do not proceed with
the work until unsatisfactory conditions are corrected to permit proper installation of the work.
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32 INSTALLATION

A Coordinate as required with other trades to assure proper and adequate provision in the work of
those trades for interface with the work of this Section.

B. Install the work of this Section in strict accordance with the original design, pertinent
requirements of governmental agencies having jurisdiction, and the manufacturer's
recommended installation procedures as approved by the Architect, anchoring all components
firmly into position for long life under hard use.

C.  Upon completion of installation and hookup to utilities, put each operating component of each
appliance through at least five (5) complete operating cycles, adjusting as needed to secure

optimum operation level.

D.  Touch up scratches and abrasions to be completely invisible to the unaided eye from a distance
of five (5) feet.

E. Promptly remove from the job site all cartons and packing material associated with the work of
this Section.

END OF SECTION 113100
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