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SECTION 113100 RESIDENTIAL APPLIANCES 

PART 1 - GENERAL 

1.1 GENERAL REQUIREMENTS 

A. Work of this Section, as shown or specified, shall be in accordance with the requirements of the 
Contract Documents. 

1.2 SECTION INCLUDES 

A. Work of this Section includes all labor, materials, equipment, and services necessary to 
complete the appliances as shown on the drawings and/or specified herein. 

1.3 RELATED SECTIONS 

A. Sinks and related plumbing fixtures - Division 22. 

B. Electrical - Division 26. 

1.4 QUALITY ASSURANCE 

A. Use adequate numbers of skilled workmen who are thoroughly trained and experienced in the 
necessary crafts and who are completely familiar with the specified requirements and the 
methods needed for proper performance of the work of this Section. 

1.5 SUBMITTALS 

A. Submit catalog cuts, product information and technical data for each appliance. 

1.6 DELIVERY AND STORAGE 

A. Deliver products to project site in manufacturer's undamaged protective containers. 

B. Delay delivery until spaces to receive them have been fully enclosed and utility rough- ins are 
complete. 

PART 2 - PRODUCTS 

2.1 APPLIANCES 

A. See schedule. 

PART 3 - EXECUTION 

3.1 INSPECTION 

A. Examine the areas and conditions where appliances are to be installed and correct any 
conditions detrimental to the proper and timely completion of the work.  Do  not proceed with 
the work until unsatisfactory conditions are corrected to permit proper installation of the work. 
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3.2 INSTALLATION 

A. Coordinate as required with other trades to assure proper and adequate provision in the work of 
those trades for interface with the work of this Section. 

B. Install the work of this Section in strict accordance with the original design, pertinent 
requirements of governmental agencies having jurisdiction, and the manufacturer's 
recommended installation procedures as approved by the Architect, anchoring all components 
firmly into position for long life under hard use. 

C. Upon completion of installation and hookup to utilities, put each operating component of each 
appliance through at least five (5) complete operating cycles, adjusting as needed to secure 
optimum operation level. 

D. Touch up scratches and abrasions to be completely invisible to the unaided eye from a distance 
of five (5) feet. 

E. Promptly remove from the job site all cartons and packing material associated with the work of 
this Section. 

 
 
 
END OF SECTION 113100 
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